

MANTSOPA
LOCAL MUNICIPALITY

OPENING BID REGISTER

MANTSOPA
LOCAL MUNICIPALITY



Client: Mantsopa Local Municipality

Description: Upgrading of Recreational and Sport Facilities at Manyatseng Phase 2, Ladybrand **02 OCT 2015**

Time: 12:00 am **SUPPLY** Date: 02 October 2015

Venue: Mantsopa Local Municipality, Ladybrand – EXCO Chambers

CHAIN MANAGEMENT

CHAIN MANAGEMENT

| Name of the Company | Amount | Remarks |
|---|----------------|--|
| Let Be Pabz Building Construction | R6,009 072.24 | Disqualified, the municipal rates and taxes account were not up to date |
| Group Ywo Trading | R6,190 839.85 | Disqualified, the municipal rates and taxes account were not up to date |
| Ibumba Plant Hire | R6,195 657.54 | Disqualified, CIDB rating of the bidder is too low |
| Inathi Capital Projects/La Che Services (Pty) Ltd | R6, 581 368.93 | Responsive |
| Sediba Se Maphodi and Lekhotla Construction JV | R6,800 000.00 | Disqualified, the municipal rates and taxes account were not up to date |
| Sibambu Building Contractor | R8,617 964.55 | Disqualified, the bidder submitted bid document after closing time of the bid |
| Sky Construction | R8,898 787.82 | Disqualified, the bidder did not attach municipal rates and taxes account or lease agreement |
| Razzmatazz Civil (Pty) Ltd | R9,775 489.52 | Responsive |
| Mofomo Construction | R9,785 031.02 | Responsive |
| Tshwara Thebe Construction | R10,123 831.13 | Disqualified, the municipal rates and taxes account were not up to date. |
| Double Ring Trading 356/ Thamis and Sister Construction Projects JV | R10,141 792.20 | Disqualified, the bidder submitted bid document after closing time of the bid |